



Republic of the Philippines  
**Department of Education**  
 REGION XII  
**City Schools Division of Kidapawan City**  
 J.P. Laurel St. corner Quirino Drive, Kidapawan City

**PROGRAM OF WORKS**  
**SEF PROGRAM OF WORKS**

<b>School:</b> 27 Face-to-Face Schools	<b>Date:</b> February 21, 2022					
<b>School I.D.:</b>	<b>Budget Allocation:</b> PHP 0.00					
<b>Region:</b> XII	<b>Engineering and Administrative Overhead:</b>					
<b>Division:</b> KIDAPAWAN CITY DIVISION	<b>Approved Budget for Contract:</b> PHP 0.00					
<b>Project Title:</b>	<b>Completion Period:</b> 90 calendar days					
<b>REPAIR OF CLASSROOMS SCHOOL BUILDINGS</b>	<b>Minimum Required Manpower:</b> General Foreman      Welder      Carpenter Helper                      Mason              Painter					
<b>Plan:</b>	<b>Minimum Required Equipment:</b>					
<b>Location:</b> Stated below.	Hand Tools              Welding Machine One-Bagger Mixer      Bar Cutter					
<b>Item I.D.</b>	<b>Item Description</b>	<b>% of Total</b>	<b>Unit</b>	<b>Quantity</b>	<b>Total Cost</b>	<b>Remarks</b>

<b>I. DIRECT COST</b>						
GENERAL REQUIREMENTS						
<b>1.00</b>	<b>Datu Saliman ES</b>					
	Construction of Genderized CR		lot	1.00		
	Electrical for TLS		lot	1.00		
	Handwashing Facility		lot	1.00		
<b>2.00</b>	<b>RBA Sabulao ES</b>					
	Handwashing Facility		lot	1.00		
<b>3.00</b>	<b>F.Suerte ES</b>					
	Improvement of School Building		lot	1.00		
<b>4.00</b>	<b>Kidapawan City Pilot ES</b>					
	Improvement of School Building		lot	1.00		
<b>5.00</b>	<b>Nuangan IS</b>					
	Improvement of School Building and putting up of Handwashing Facility		lot	1.00		
<b>6.00</b>	<b>Malinan ES</b>					
	Improvement of School Building		lot	1.00		
<b>7.00</b>	<b>Amas CES</b>					
	Handwashing Facility		lot	1.00		
<b>8.00</b>	<b>Onica ES</b>					
	Construction of Community Help Desk		lot	1.00		
<b>9.00</b>	<b>Patadon ES</b>					
	Handwashing Facility		lot	1.00		
<b>10.00</b>	<b>San Roque ES</b>					
	Construction of Help Desk Cubicle and Drop Off Point		lot	1.00		
<b>11.00</b>	<b>Katipunan ES</b>					
	Repair of Classrooms		lot	1.00		
<b>12.00</b>	<b>Amazon ES</b>					
	Construction of Handwashing Facility		lot	1.00		
<b>13.00</b>	<b>Mateo ES</b>					
	Improvement of School Building		lot	1.00		
<b>14.00</b>	<b>Kalasuyan ES</b>					

	Construction of Waiting Shed			lot	1.00		
<b>15.00</b>	<b>Lanao CES</b>						
	Installation of Portable Handwashing Facility			lot	1.00		
<b>16.00</b>	<b>Singao IS</b>						
	Completion of TLS, Ramp and Stage			lot	1.00		
<b>17.00</b>	<b>Amas NHS</b>						
	Improvement of Classrooms			lot	1.00		
<b>18.00</b>	<b>Juan Gantuangco SAT</b>						
	Construction of Handwashing Facility			lot	1.00		
<b>19.00</b>	<b>Kalaisan NHS</b>						
	Installation of Classroom Partition			lot	1.00		
<b>20.00</b>	<b>Saniel Cruz NHS</b>						
	Construction of Handwashing Facility			lot	1.00		
	Construction of School Concrete Pathway			lot	1.00		
<b>21.00</b>	<b>Mt. Apo NHS</b>						
	Construction of Temporary Learning Shelter(TLS)			lot	1.00		
<b>22.00</b>	<b>Mt. Apo NHS-Balabag Ext NHS</b>						
	Improvement of School Building			lot	1.00		
<b>23.00</b>	<b>Upper Singao Elementary School</b>						
	Improvement of School Building			lot	1.00		
	<b>I. MATERIAL COST</b>					-	
	<b>II. LABOR COST</b>					-	
	<b>III. TOTAL CONSTRUCTION COST</b>					-	

Prepared:

**ENGR. YOUSOPH T. LINTONGAN**  
Division Engineer

Recommending Approval:

**REMEGIO H. ORIAS**  
Chief, SGOD

Approved:

**DR. NATIVIDAD G. OCON, CESO VI**  
Head of Procuring Entity (HOPE)