CONTRACT AGREEMENT

(School Upgrading of Electrical System: Juan Jalipa National High School)
KNOW ALL MEN BY THESE PRESENTS:

THIS CONTRACT is made and entered into this 11" day of September, 2020 in Kidapawan
City, Province of North Cotabato, by and between:

DEPARTMENT OF EDUCATION - KIDAPAWAN CITY DIVISION, a schools
division office under the Department of Education with office address at JP Laurel cor. Quirino
Drive, Brgy. Poblacion, Kidapawan City, represented herein by its Schools Division
Superintendent, OMAR A. OBAS, CESO V, hereinafter referred to as “OWNER?”,

-and-

NLC CONSTRUCTION AND SUPPLIES, with office address at Purok Duranta,
Sinawilan, Digos City represented herein by its General Manager, ENGR. NERRIE C.
CISNEROS, hereinafter referred to as “CONTRACTOR?”;

WITNESSETH;

WHEREAS, the Owner is a government instrumentality mandated by law to provide access
to quality basic education to all learners and has been authorized by Republic Act 9184
otherwise known as the “Government Procurement Reform Act”;

WHEREAS, the Owner invited bids for certain works for electrification from contractor in a
public bidding duly conducted by the Bids and Awards Committee (BAC);

WHEREAS, the Contractor submitted his bid with the single calculated and responsive bid
and was accepted by the owner in the amount of TWO MILLION SIX HUNDRED THIRTY
FOUR THOUSAND EIGHT HUNDRED SEVENTY EIGHT & 05/100 (Php 2,634,878.05)
Philippine Pesos, hereinafter referred to as “Contract Price” for execution with 150 calendar
days for completion;

NOW THEREFORE, in consideration of the foregoing premises, the parties hereby agree as
follows:

1. In this Contract, words and expressions shall have the same meanings as are
respectively assigned to them in Conditions of Contract;

2. The following documents shall be deemed to form, be read and construed as part of this
Contract:

A. Owner’s Notification of Award

B. Performance Security

C. Bid Form, Program of Works and the Bill of Quantities with bid prices of the
Contractor;

D Construction Schedule and S-Curve
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