
D. Const】調Ction Schedule and S-Curve

E.　General and the Special Conditions of也e Contract

F.　Spec撞cations

G.　Åpproved Resolution to Award

Contract duration or completion period shall commence on也e date of receipt of the

Notice to Proceed (NTP) by the Contractor, Or On the date specified in也e Notice to

Proceed if a date is specified for the purpose;

The amount of liquidated damages (LD) deductible to payments, due to Contractor,

Sha11 be one tenth (1/10) ofone percent (1%) ofthe cost ofthe unperfomed portion of

血e co血act for every day of delay. Owner shall rescind亜s Contract should the

Crmulated amount ofLD reaches lO%, without prqjudice to other courses ofaction and

remedies open to it;

The Contractor herchy covenants with瓜e Owner, tO eXeCute and complete such

Prqject/works and to remedy any defect in confomity in all respect with the provisions
Ofthe Con宙act in consideration ofthe Contract Price;

The Owner hereby covenants to pay the Contractor in consideration of血e execution

and completion of the prQj ec〃works and the remedying of defects therein, the Contract

Price or such o血er sum as may become payable under the provision§ Ofthis Contract

at the times and manner a§ preSCribed by the Contract;

The Contrapt Price shall be paid to the Contractor through血e Govemment

D壬sbursement Procedure∴Su勘ect to the payment, retention money and warn狐ty

Provisions in the General Conditions of Contract, the Special Conditions of Contract,
and the IRR-A ofR.A. 9184.

EN WITNESS WHEREOF, the parties herein a能Ⅹed their signa加res on the date and place

租bove wh請e皿.

De坤d - Kidapawan City Division CLA Construction

OBAS, CESO V

SchooIs Division Superintendent

・豊韓:

壷 OHÅMMÅD

General Manager

Signed in the Presence of

hooIs Division Superintendeut

。,融
(Contractor’s Witness)


